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SECTION 1 - Scope of Work

The Bureau of PECFA is seeking competitive bids to perform remedial services for a
petroleum release from a regulated petroleum product storage tank system. This bid is
for a specified work scope. The site upon which bids are being solicited is:

Bid Round: 43
Comm #: 53959-1943-03
BRRTS #: 03-57-001103
Site Name: Spellman Monument Co Inc

Site Address:
Site Manager:

403 E Main St, Reedsburg, WI 53959
Randy Maass

Address: 3911 Fish Hatchery Rd
City, State Zip: Fitchburg, WI 53711-5367
Phone: 608-275-3224
e-mail: mailto:randall.maass@wisconsin.gov
Bid Manager: Brian F. Taylor
Address: 201 W Washington Ave
City, State Zip: Madison, Wisconsin 53708-8044
Phone: (608) 266-0593
e-mail: mailto:brian.taylor@wisconsin.qgov

Bid-Start Date: May 15, 2006
Questions must be received by (See Section 2 (C)): | May 29, 2006, 4:.00 PM
June 16, 2006

Bid-End Date and Time: | June 30, 2006, 4:00 PM

Responses will be posted by (See Section 2 (C)):

The case file, including report(s) and other pertinent information upon which bids are
being sought, are available for review at the Site Manager’'s location listed above.
Please contact the Site Manager for an appointment to review the file.

Copies of report(s) and other pertinent information are available for purchase at the
location listed below. If pertinent information is not available, please contact the Site
Manager.

Action Legal-Madison, 1 E Main, Madison, WI 53703
Phone: (608) 663-1041 Fax: (608) 663-1045
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SECTION 2 — Site-Specific Bid Requirements
A) Bid Manager Comments
1) General Comments:

The site operated as a gasoline station from the 1950’s to 1976. In 1976, the
pump islands and piping were removed and the underground storage tanks were
abandoned in place. Evidence of a spill was discovered in the adjacent Main
Street right-of-way in 1991.

Twenty four soil borings were installed in 1993, the deepest of which went to 8.5
feet. Soil contamination was encountered at 5.5-8.5 feet bgs. Nine monitoring
wells and a piezometer were installed between 1993 and 1995.

Sandstone bedrock is present at an average depth of 1.5 feet bgs (typically at 1-3
feet bgs) and extends to the maximum depth of investigation, 44 feet bgs.
Sandstone is described as friable to depths of 7-9 feet bgs. Extremely soft
sandstone is reported at a depth of 17-24 ft bgs in piezometer P8.

The water table has ranged from 18-22 feet bgs in the source area. Flow direction
is southwest. The horizontal hydraulic gradient is 0.016. There has been a
downward vertical gradient at MW-8/P8 and at two well nests at nearby sites, but
there have been only minor detects of groundwater contamination (typically less
than PAL) in downgradient piezometer P8, which is screened at 39-44 feet bgs.
Slug tests yield hydraulic conductivities of 3.168 x 10™ cm/sec at upgradient MW-6
and 1.982 x 10 cm/sec at piezometer P8,

A soil vapor extraction (SVE) system consisting of three wells screened at 15-25
feet bgs began operation on January 2, 2002 and had removed approximately
15,000 Ibs of PVOCs as of June 30, 2005. The SVE system is continuing to
operate and the average removal rate as of June 30, 2005 was only slightly less
than during the early stages of system operation.

Free product has been present throughout most of the site history at MW-2 and
MW-4, which are located in the area of the former USTs. Free product thickness
has ranged from O to 0.4 feet at MW-2 and from O to 2.51 feet at MW-4. Free
product at these two monitoring wells typically increases in thickness as the water
table drops and commonly disappears when the water table is at its highest
elevations.

Groundwater remains highly contaminated at source area wells MW-2 and MW-4,
and at downgradient wells MW-7 and MW-8. Note that some of the petroleum
contamination in groundwater at MW-7 may be originating from the Reedsburg
Cleaners site (03-57-002801) on the opposite side of Locust Street from Spellman
Monument.

2) Minimum Remedial Requirements:

Recovery wells

Install three recovery wells for vacuum truck extraction of free product and
contaminated groundwater. The recovery wells shall be installed on the western
side of the site as close to Locust Street as practical, in the general vicinity of MW-
2 and MW-4. The wells shall be a minimum of four inches in diameter and
screened from 15-30 feet bgs. Hydraulic conductivity shall be measured at each
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of the recovery wells. The recovery well locations and elevations shall be properly
surveyed. A map showing the approximate locations of the proposed recovery
wells must be submitted with the Bid Response for the bid response to be
considered compliant.

Vacuum Truck Extraction

Vacuum truck extraction from the three recovery wells shall take place once a
month for a period of six months. During each monthly vacuum extraction site
visit, the water level elevation and free product thickness must be measured at
each of the recovery wells and, in addition, free product thickness shall be
measured at any monitoring well containing free product. The first vacuum
extraction event shall be conducted for a period of 30 minutes per well at each of
the extraction wells. The results of the first extraction event will be evaluated by
the consultant, DNR, and Commerce for possible changes in procedure to achieve
optimum results during later monthly extraction events. If it is determined that the
length of vacuum truck events needs to be increased beyond the original scope of
30 minutes per well, the cost cap may be adjusted accordingly upon request from
the consultant. In addition on page three of the bid response, include contingency
costs for an additional 6 months of monthly vacuum truck events.

Soil Vapor Extraction
The existing soil vapor extraction system shall continue to operate at full capacity
unless otherwise approved by DNR.

Groundwater Monitoring

Conduct groundwater monitoring for two years. Collect groundwater samples on a
semi-annual schedule at MW-2, MW-4, MW-7, and MW-8. In addition, collect
groundwater samples on an annual schedule at MW-1, MW-3, MW-5, and
downgradient City MW-7. Analyze all groundwater samples for PVOCs,
naphthalene, and lead. Measure and record the thickness of free product at MW-2
and MW-4, if present. Collect water level elevation data on a semi-annual
schedule from monitoring wells MW-1, MW-2, MW-3, MW-4, MW-5, MW-6, MW-7,
MW-8, MW-9 and P-8.

Reporting
Provide a one page summary report after each monthly vacuum truck recovery

event, which will include: groundwater elevations at each recovery well before and
after pumping; free product thickness at each recovery well and monitoring well
exhibiting free product before vacuum truck events; free product recharge at each
extraction well after pumping; pumping rate; and volume pumped. If possible
differentiate between the volume of groundwater vs. free product removed (not
required to be compliant).

Submit semi-annual status reports providing, at a minimum, a site map, Operation
and Maintenance Form 4400-194 for the SVE system, and tables of groundwater
sampling results and groundwater elevations to WDNR and Commerce. The
groundwater monitoring tables must be comprehensive, containing both the
historical results and the results of the additional sampling required by this bid.
Each status report must also contain a map of groundwater elevation contours at
the site. The semi-annual status reports must be submitted within 45 days of
receipt of the results of each semi-annual sampling event.
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Although this bid is not a bid to closure, there is a possibility of attaining closure at
the conclusion of the scope of work outlined above. If the site becomes eligible for
closure review, and the WDNR project manager concurs, prepare and submit a
closure report for consideration by the WDNR, and provide a copy to the
Department of Commerce. The closure request submittal shall comply with the
most recent requirements, including appropriate forms and GIS Registry
documents, described on the WDNR web page at www.dnr.state.wi.us/org/aw/rr.

Bidders shall provide line item costs for the activities listed above in the table
provided. If a completed table is not included with the Bid Response, the Bid
Response will be determined to be non-responsive. The winning bidder will not be
allowed to move costs between the scope of work items without prior Commerce
approval.

The consultant who contracts with the responsible party to conduct the activities
described in this scope of work must begin the work within 60 days of signing the
contract with the responsible party.

3) Reporting Timeframes:

Within 60 days of the Commerce notification of the maximum reimbursement amount,
the responsible party (RP) must execute a written contract with one of the firms that
submitted a bid. Failure to execute the written contract within this time will result in
ineligibility of interest expenses incurred from the date of the reimbursement cap letter
until a contract is executed and work commences at the site. Work must commence
within 45 days of signing a contract. There are specific reporting requirements in Comm
47.70 to monitor the progress of activities at each bid site and there maybe additional
reporting requirements outlined above. The consulting firm that is contracted to
complete the scope of work is required to report the progress of this site to Commerce
electronically on the web site at each of the following points:

1. Within fourteen days of executing or terminating a contract with the RP.

2. Three months after entering into the contract with the RP.

3. Twelve months after beginning the work in the successful bid, unless the project is
completed before that time (point 6 applies).

4. Twelve months after submitting the previous report (point 3), unless the project is
completed before that time (point 6 applies).

5. No later than 10 days after encountering a change in circumstances (the list of
circumstances is in Comm 47.70 (3)).

6. No later than 30 days after completing the work.
7. As directed by Commerce.
If Commerce determines that the consulting firm is failing to make adequate progress to

complete the scope of work, Commerce will notify the RP and may reduce the
reimbursement to accurately reflect the work completed.

4) Claim Submittal:

A claim must be submitted to Commerce within 120 days of submitting the report
described in Reporting Timeframe, point #6. If a claim is not submitted by the deadline
described above, interest costs from the date the report (point #6) is submitted to the
date the claim is receive will not be reimbursed to the claimant. Claim preparation costs
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must be included in the Total Bid Amount and is considered within the reimbursement
cap.

B) Questions and Answers

Questions, answers and interpretations will be considered an amendment of this
solicitation.  All questions must be submitted in writing (fax and electronic malil
submittals are acceptable) to the Bid Manager identified in Section 1 of this solicitation.
All answers and interpretations shall be in writing from the Bid Manager. Neither the
PECFA program nor Commerce shall be legally bound by any amendments or
interpretations that are not in writing. Bidders are not to contact other personnel located
within the Department of Commerce/Bureau of PECFA concerning the site or the bid
solicitation between the Bid Announcement Date and Bid End Date. No further
guestions will be addressed after the deadline for submitting questions identified in
Section 1.

SECTION 3 - Conditions of Bid

The successful bidder will be the entity that complies with all provisions of the bid and
provides the lowest total cost, excluding interest, for the site-specific bid requirements
described in Section 2. In preparing the bid, the bidder must assume compliance with
all applicable codes, including, but not limited to, 8Comm 46, 8Comm 47, and §NR 700
Wis. Admin. Codes.

The bid Commerce selects to determine the least costly method of remedial action will
be the least costly qualified bid. Commerce will rank the bids solely on the basis of
cost. Evaluation of bids will continue until the least costly qualified bid is identified.
Submittals from an individual or firm during their period of disqualification from bidding,
submittals received late and for submittals without a certified commitment (performance
assurance and/or signature) will not be considered as bids. Commerce may disqualify a
bid for the following reasons:

e Requirements of the bid specifications have not been met.
e The remedial strategy is not appropriate to the geologic setting.

e A Total Bid Amount is insufficient to fund the activities described in the bid
specifications.

Commerce reserves the right to reject any and all bids.

Any proposed technology or methods used in the remediation must be allowed for use
in the State of Wisconsin and approvable by the agency with jurisdiction (Natural
Resources or Commerce).

The bidder Commerce intends to select may be required to provide input to and attend
a meeting with the PECFA program and the claimant to explain the bid and remedial
approach.

If a bid is disqualified, Commerce will provide written notification to any individual or firm
that submitted a disqualified bid. The notification shall specify the reasons for the
disqualification, and inform the individual or firm of their right to protest or appeal the
decision. If a bid is more costly than the bid Commerce intends to select, the bid will not
be reviewed.
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The Notice of Intent will identify the least costly bid, disqualified bid(s) and bid(s) not
reviewed. The Notice of Intent will be sent to the RP and will be posted on PECFA’s
Internet Web site.

SECTION 4 - Instructions to Bidders

Between the bid start and end dates, bidders shall not discuss or attempt to negotiate
any aspects of the bid with the RP, other potential bidders or program staff without prior
approval of the Bid Manager identified in Section 1. Infractions will result in rejection of
the violator's bid and may result in a formal complaint being filed with the Department of
Regulation and Licensing.

If access to the site is necessary for the preparation of a bid, access shall be arranged
through the Bid Manager. If the Bid Manager is not able to arrange site access, this will
not delay the bid process nor negate the comparison and selection from among the bids
submitted. All costs associated with a site visit or preparation of a bid will be the
bidder's responsibility.

The Bidding Process must conform to the following:

1. The Bid Response shall address all the site-specific bid requirements identified in
Section 2.

2. The total bid amount to accomplish the stated goal must include all fees, reporting
costs, pre- and post-closure costs and costs for establishing restrictions or
institutional controls, when applicable (interest costs are excluded).

3. The submittal must include a copy of the Bid Response document signed by a
Professional Engineer, Professional Geologist, Hydrologist or Soil Scientist
licensed by the State of Wisconsin. The appropriate registration number of the
professional license must be included. Registration requirements are listed in
Comm 5.

4. Bids cannot be faxed directly to the program. Documents received by fax will not
be considered.

5. Bids, amendments thereto or withdrawal requests must be received by 4 pm on the
bid end date.

6. The consulting firm’s name must be included and all pages of the Bid Response.

7. All costs must be printed (ink, typewritten or computer). Errors must be crossed
out, corrections entered and initialed by the person signing the bid. Correction fluid
is not allowed. No bid shall be altered or amended after the time specified for the
bid end date.

8. Each bidder shall fully acquaint themselves with conditions relating to the scope
and restrictions attending to the execution of the work under the conditions of this
bid. The failure of a bidder to acquaint themselves with existing documented
conditions shall in no way relieve any obligation with respect to this bid.

9. All amendments to and interpretations of this bid shall be in writing from the Bid
Manager. Neither Commerce nor the program shall be legally bound by any
amendment or interpretation that is not in writing.

10. This bid is intended to promote competition. If the language, specifications, terms
and conditions, or any combination thereof restricts or limits the requirements in
this bid to a single source, it shall be the responsibility of the interested bidders to
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notify the program in writing so as to be received five days prior to the opening
date. The bid may or may not be changed; however a review of such notification
will be made prior to award.

SECTION 5 - Bidder Disqualification

Commerce may disqualify from public bidding any individual or firm that has committed
any of the following (Comm 47.67 (1) (a)):

1)

2)
3)
4)

5)

6)
7)

Failed to complete the scope of work within the reimbursement cost cap
established through public bidding.

Failed to complete the scope of work in a bid in a timely manner.
Failed to follow DNR rules on the bid project.

Received one or more notices from Commerce under s. Comm 47.62 (2) that
assess the financial management of an investigation as unacceptable.

In any prior occurrence that has been publicly bid, failed to do either of the
following:

a. Pay subcontractors after receiving payment for them.

b. Obtain lien waivers on or before the date of the final payment by the RP or
the PECFA program, from all subcontractors paid under subd. 5. a.

Failed to execute a contract with the RP as required in s. Comm 47.69 (1).

Failed to commence work within 45 days after executing a contract, as required
ins. Comm 47.69 (3).

Commerce may disqualify any individual or firm from performing further work on a
project if the individual or firm has not completed any of the six reporting points required
in Comm 47.70 and outlined in Section 2 of this bid document. Commerce will review
and address the issue as stated in Comm 47.70 (4).
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BID RESPONSE

(1% Page)
Department of Commerce PECFA Program
SITE NAME:
COMMERCE #:
BRRTS #:

Submit Bid R

esponse To: Cathy Voges
Public Bid Response
Department of Commerce PECFA Bureau
201 W Washington Ave, Madison WI 53703-2790 or
PO Box 8044, Madison WI 53708-8044

Consulting Firm Name:

Address:

Telephone:
Fax Number:

E-mail Address:

Bidder (check one that applies):

J

Professional Engineer License #
Professional Geologist License #
Hydrologist License #
Soil Scientist License #

Use this box to certify (by marking with a check or X) a commitment to
complete the work described in the bid specifications in its entirety for the
Total Bid Amount proposed above. Failure to provide this performance
assurance will disqualify this bid response. Providing unsolicited
gualifications and/or contingency statements in your bid submittal will
disqualified the bid response.

Total Bid Amount: $

Print

Name:

Title:

| certify that | have the authority to commit my organization or firm to the performance of
the bid | have submitted.

Signature:

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m)].
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BID RESPONSE

(2" Page)
Department of Commerce PECFA Program
SITE NAME:
COMMERCE #:
BRRTS #:

Consulting Firm Name:

A bid will be considered to be non-complaint if the bid response does not include
separate tabulation of cost for each activity.

1 | Installation of recovery pumping wells. $

Vacuum truck extraction from the three
recovery wells taking place once a month for a
period of six months

Two years of groundwater analysis and water

level measurement on the schedule specified

3 | above, plus data preparation, reporting, $
consulting fees, etc. (non closure).

All closure-related costs. Includes, but is not
limited to, closure form and report, GIS Registry $

4 requirements, and well abandonment costs.
Contingency costs for an additional 6 months of

5 | monthly vacuum truck events $
Reporting $

7 | PECFA Claim Preparation $

8 | Total Bid Amount $
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